



Purchase Order		
Purchase Order Date	PO/Reference No.	Revision No.
Sep 20, 2018	AB0394677	0
Contact instructions for questions regarding this Purchase Order: If Buyer Contact information is listed below, please contact the Buyer. If not, please contact the Customer.		
Buyer Contact:		
Buyer	Buyer Email	Buyer Phone Number
das - Schneider, Dee Ann	da-schneider@tamu.edu	979.845.4771
Customer Contact:		
Name:	Rhonda Simmons-Fulton	
Email:	RHONDA-FULTON@TAMU.EDU	
Phone:	+1 979-847-9279	

Sales Tax Exemption

Texas A&M AgriLife Research is exempt from state and municipal sales taxes under Chapter 20 Title 122A, revised Civil Statutes of Texas, for all purchases made for the exclusive use of Texas A&M AgriLife Research.

The laws of the State of Texas shall govern this Purchase Order.

Order acceptance instructions:

Vendor guarantees that the products delivered or the services performed as a result of this Purchase Order will meet or exceed all specifications herein. Any exceptions to the pricing or the description contained herein must be approved by Texas A&M AgriLife's Purchasing Department prior to shipping.

Supplier Information		Delivery Information	
Supplier Name	CT BIOMEDICAL SUPPLY INC	Delivery Address	
Address	722 ARMSTRONG BLVD COPPELL, TX 75019 US	TAMUS Member:	06-Texas A&M AgriLife Research (06)
Phone	+1 972-393-8016	Attn:	David DeLeon
FOB / FREIGHT	Destination	AgriLife Corporate Relations	
Pre-Pay & Add	No	Centeq Bldg A	
Payment Terms	0, Net 30	Suite	Rm. 252
Contract Number - Header	E&I CNR-01163	1500 Research Pkwy	
Contract Number - Line	C.T.Biomedical_EandI	College Station, TX 77845	
Quote number	VWR#MJ2-102617	United States	
		Delivery Information	
		Required Delivery Date	
		Ship Via	Best Carrier-Best Way

Notes to Supplier

Shipping Instructions

Note to Supplier

See Agency Terms & Conditions, Attachment A and Insurance Requirements
 Furnished and Installed.
 Estimated installation date 12/15/18
 No work to begin prior COI submitted in compliance with terms. Bonding required.

Attachments for supplier

VWR-MJ2-102617-04...

VWR-MJ2-102617 TA...

VWR-MJ2-102617 DW...

T&C's of PO 10-19...

Insurance.pdf

C-06-Performance-...

C-07-Payment-Bond...

Attachment A for ...

PO Clauses

Header 001 No Collect Freight Neither COD nor "Collect" freight or handling charges will be accepted.
Charges Accepted

Line No.	Product Description	Catalog No.	Size / Packaging	Unit Price	Quantity	Ext. Price
1 of 97	Phase I - Fixed Casework: Clean Lab/Page 4: 8 in lab faucet	89369-690	EA	728.30 USD	1 EA	728.30 USD
2 of 97	Phase I - Fixed Casework: Clean Lab/Page 4: sink d30 drop-in black	97048-678	EA	218.95 USD	1 EA	218.95 USD
3 of 97	Phase I - Fixed Casework: Clean Lab/Page 4: pegboard 30H x 24w x IT 39-	DU-PB302439	EA	309.29 USD	1 EA	309.29 USD
4 of 97	Phase I - Fixed Casework: Clean Lab/Page 4: sink outlet	DU-SO3R	EA	24.30 USD	1 EA	24.30 USD
5 of 97	Phase I - Fixed Casework: Clean Lab/Page 4: S.S. Drip Trough 24-	DU-SSDT24	EA	110.18 USD	1 EA	110.18 USD
6 of 97	Phase I - Fixed Casework: Clean Lab/Page 4: Recessed Emergency Shower, Exposed Shower Head -	ESBF670	EA	629.20 USD	1 EA	629.20 USD
7 of 97	Phase I - Fixed Casework: Open Lab/Page 3: Shower Emergency Vert Mounted	59380-010	EA	196.58 USD	2 EA	393.16 USD
8 of 97	Phase I - Fixed Casework: Open Lab/Page 3: 8 in lab faucet + eyewash	89369-690	EA	728.30 USD	1 EA	728.30 USD
9 of 97	Phase I - Fixed Casework: Open Lab/Page 3: sink d15c drop-in black	97048-674	EA	133.05 USD	1 EA	133.05 USD
10 of 97	Phase I - Fixed Casework: Open Lab/Page 3: VWR Apron 1 DRW 22x30	CFA012230-A	EA	245.60 USD	3 EA	736.80 USD
11 of 97	Phase I - Fixed Casework: Open Lab/Page 3: VWR Kneespace panel 25x30	CFA102530-A	EA	87.75 USD	1 EA	87.75 USD
12 of 97	Phase I - Fixed Casework: Open Lab/Page 3: VWR Kneespace panel 31x30	CFA103130-A	EA	85.47 USD	2 EA	170.94 USD
13 of 97	Phase I - Fixed Casework: Open Lab/Page 3: VWR pedestal leg rt 22x30	CFA-2230-R	EA	118.94 USD	1 EA	118.94 USD
14 of 97	Phase I - Fixed Casework: Open Lab/Page 3: VWR base unit 1 DR RT 24x22x36	CFC-2034-A	EA	539.87 USD	1 EA	539.87 USD

15 of 97	Phase I - Fixed Casework: Open Lab/Page 3: VWR Base Unit 1 DR LF 24x22x36	CFC-2034-L	EA	539.87 USD	2 EA	1,079.74 USD
16 of 97	Phase I - Fixed Casework: Open Lab/Page 3: VWR Base Unit 2 DR 30x22x36	CFC-2035-A	EA	648.72 USD	2 EA	1,297.44 USD
17 of 97	Phase I - Fixed Casework: Open Lab/Page 3: VWR Base Unit 2 DR 42x22x36	CFC-2037-A	EA	739.64 USD	1 EA	739.64 USD
18 of 97	Phase I - Fixed Casework: Open Lab/Page 3: VWR Base Unit 3 DWR W PB 18X22X30	CFD-1842-A	EA	686.43 USD	1 EA	686.43 USD
19 of 97	Phase I - Fixed Casework: Open Lab/Page 3: VWR Base Unit 4 DWR W/PB 24X22X36	CFD-2304-B	EA	767.89 USD	2 EA	1,535.78 USD
20 of 97	Phase I - Fixed Casework: Open Lab/Page 3: VWR Base Unit Sink 2DR 30X22X36	CFG-2005-A	EA	641.89 USD	1 EA	641.89 USD
21 of 97	Phase I - Fixed Casework: Open Lab/Page 3: VWR Base Unit 1 DR-L CRN 48X22X36	CFG-2138-A	EA	652.52 USD	1 EA	652.52 USD
22 of 97	Phase I - Fixed Casework: Open Lab/Page 3: VWR Base Unit Rear Scribe 36X1	CFL-0136-R	EA	20.39 USD	2 EA	40.78 USD
23 of 97	Phase I - Fixed Casework: Open Lab/Page 3: VWR Base Unit ADJ Scribe 36X12	CFL-3612-BA	EA	128.36 USD	1 EA	128.36 USD
24 of 97	Phase I - Fixed Casework: Open Lab/Page 3: VWR Scribe Strip ACC	CFL-5094-0A	EA	106.26 USD	2 EA	212.52 USD
25 of 97	Phase I - Fixed Casework: Open Lab/Page 3: VWR Rear Filler ACC	CFL-5210-0A	EA	77.93 USD	2 EA	155.86 USD
26 of 97	Phase I - Fixed Casework: Open Lab/Page 3: Pegboard 30H X 24W X 1T 39	DU-PB302439	EA	309.29 USD	1 EA	309.29 USD
27 of 97	Phase I - Fixed Casework: Open Lab/Page 3: Sink Outlet	DU-SO3R	EA	24.30 USD	1 EA	24.30 USD
28 of 97	Phase I - Fixed Casework: Open Lab/Page 3: S.S. Drip Trough 24	DU-SSDT24	EA	110.18 USD	1 EA	110.18 USD
29 of 97	Phase I - Fixed Casework: Open Lab/Page 3: VWR Shelf No Lips	VWRNL1872	EA	128.51	4 EA	514.04

	18D 72W			USD		USD
30 of 97	Phase I - Fixed Casework: Open Lab/Page 3: Recessed Emergency Shower, Exposed Shower Head	ESBF670	EA	629.20 USD	1 EA	629.20 USD
31 of 97	Phase I - Fixed Casework: Open Lab/Page 3: Wall Metal Angle	VFL-2030-00	EA	67.65 USD	1 EA	67.65 USD
32 of 97	Phase I - Fixed Casework: Open Lab/Page 3: VWR Bracket Shlf Low Prof12D	VWRBL12	EA	64.10 USD	36 EA	2,307.60 USD
33 of 97	Phase I - Fixed Casework: Open Lab/Page 3: VWR Bracket Shelf Low Prof18D	VWRBL18	EA	74.85 USD	18 EA	1,347.30 USD
34 of 97	Phase I - Fixed Casework: Open Lab/Page 3: VWR Column Upright 84H	VWRC84	EA	410.73 USD	12 EA	4,928.76 USD
35 of 97	Phase I - Fixed Casework: Open Lab/Page 3: VWR Hat Channel Electricl 18H	VWRHC20188	EA	142.84 USD	12 EA	1,714.08 USD
36 of 97	Phase I - Fixed Casework: Open Lab/Page 3: VWR Shelf No Lips 12D 48W	VWRNL1248	EA	113.19 USD	8 EA	905.52 USD
37 of 97	Phase I - Fixed Casework: Open Lab/Page 3: WR Shelf No Lips 12D 54W	VWRNL1254	EA	118.66 USD	4 EA	474.64 USD
38 of 97	Phase I - Fixed Casework: Open Lab/Page 3: VWR Shelf No Lips 12D 60W	VWRNL1260	EA	125.58 USD	8 EA	1,004.64 USD
39 of 97	Phase I - Fixed Casework: Open Lab/Page 3: VWR Shelf No Lips 12D 66W	VWRNL1266	EA	129.62 USD	8 EA	1,036.96 USD
40 of 97	Phase I - Fixed Casework: Open Lab/Page 3: VWR Shelf No Lips 12D 72W	VWRNL1272	EA	131.45 USD	8 EA	1,051.60 USD
41 of 97	Phase I - Fixed Casework: Open Lab/Page 3: VWR Shelf No Lips 18D 48W	VWRNL1848	EA	140.48 USD	4 EA	561.92 USD
42 of 97	Phase I - Fixed Casework: Open Lab/Page 3:	VWRNL1854	EA	147.87 USD	2 EA	295.74 USD
43 of 97	Phase I - Fixed Casework: Open Lab/Page 3: VWR Shelf No Lips 18D 60W	VWRNL1860	EA	155.19 USD	4 EA	620.76 USD

44 of 97	Phase I - Fixed Casework: Open Lab/Page 3: VWR Shelf No Lips 18D 66W	VWRNL1866	EA	156.91 USD	4 EA	627.64 USD
45 of 97	Phase I - Fixed Casework: Open Lab/Page 4: 8 In. Lab Faucet + Eyewash	89369-690	EA	728.30 USD	1 EA	728.30 USD
46 of 97	Phase I - Fixed Casework: Open Lab/Page 4: Sink D59 Drop-In Black	97048-686	EA	385.74 USD	1 EA	385.74 USD
47 of 97	Phase I - Fixed Casework: Open Lab/Page 4: VWR Apron 1 DRW 22X30	CFA012230-A	EA	245.60 USD	4 EA	982.40 USD
48 of 97	Phase I - Fixed Casework: Open Lab/Page 4: VWR Kneespace Panel 25X30	CFA102530-A	EA	87.75 USD	2 EA	175.50 USD
49 of 97	Phase I - Fixed Casework: Open Lab/Page 4: VWR Kneespace Panel 31X30	CFA103130-A	EA	85.47 USD	2 EA	170.94 USD
50 of 97	Phase I - Fixed Casework: Open Lab/Page 4: VWR Pedestal Leg LF 22X30	CFA-2230-L	EA	118.94 USD	1 EA	118.94 USD
51 of 97	Phase I - Fixed Casework: Open Lab/Page 4: VWR Pedestal Leg RT 22X30	CFA-2230-R	EA	118.94 USD	1 EA	118.94 USD
52 of 97	Phase I - Fixed Casework: Open Lab/Page 4: VWR Base Unit 1 DR RT 24X22X36	CFC-2034-A	EA	539.87 USD	2 EA	1,079.74 USD
53 of 97	Phase I - Fixed Casework: Open Lab/Page 4: VWR Base Unite 1 DR LF 24X22X36	CFC-2034-L	EA	539.87 USD	2 EA	1,079.74 USD
54 of 97	Phase I - Fixed Casework: Open Lab/Page 4: VWR Base Unit 3 DWR W PB 18X22X30	CFD-1842-A	EA	686.43 USD	2 EA	1,372.86 USD
55 of 97	Phase I - Fixed Casework: Open Lab/Page 4: VWR Base Unit 4 DWR W/PB 24X22X36	CFD-2304-B	EA	767.89 USD	2 EA	1,535.78 USD
56 of 97	Phase I - Fixed Casework: Open Lab/Page 4: VWR Base Unit 2DR/2DWR 36X22X36	CFE-2416-A	EA	885.37 USD	1 EA	885.37 USD
57 of 97	Phase I - Fixed Casework: Open Lab/Page 4: VWR Base Unit Sink 2DR 48X22X36	CFG-2008-A	EA	790.03 USD	1 EA	790.03 USD
58 of 97	Phase I - Fixed Casework: Open Lab/Page 4: VWR Base Unit Rear Scribe 36X8	CFL-0836-R	EA	42.18 USD	3 EA	126.54 USD

59 of 97	Phase I - Fixed Casework: Open Lab/Page 4: Pegboard 30H X 24W X 1T 39	DU-PB302439	EA	309.29 USD	1 EA	309.29 USD
60 of 97	Phase I - Fixed Casework: Open Lab/Page 4: Sink Outlet	DU-SO3R	EA	24.30 USD	1 EA	24.30 USD
61 of 97	Phase I - Fixed Casework: Open Lab/Page 4: S.S. Drip Trough 24	DU-SSDT24	EA	110.18 USD	1 EA	110.18 USD
62 of 97	Phase I - Fixed Casework: Open Lab/Page 4: Recessed Emergency Shower, Exposed Shower Head	ESBF670	EA	629.20 USD	1 EA	629.20 USD
63 of 97	Phase I - Fixed Casework: Clean Lab: VWR Base Unit Sink 2DR 36X22X36	CFG-2006-A	EA	697.54 USD	1 EA	697.54 USD
64 of 97	Phase I - Fixed Casework: Clean Lab: VWR Base Unit Rear Scribe 36X8	CFL-0836-R	EA	42.18 USD	1 EA	42.18 USD
65 of 97	Phase I - Fixed Casework: Misc: 1" Thk Black Epoxy Resin Worktops with 4" H Applied Curbs	WKSF-EPOXY	EA	14,688.01 USD	1 EA	14,688.01 USD
66 of 97	Phase I - Fixed Casework: Misc: VWR Base Molding ADHES 48	VFF-0862-04	EA	7.42 USD	110 EA	816.20 USD
67 of 97	Phase I - Fixed Casework: Misc: Base Molding Corner Clip	VFF-1368-00	EA	2.64 USD	50 EA	132.00 USD
68 of 97	Phase I - Fixed Casework: Install Installation	INSTALLATION	EA	54,055.56 USD	1 EA	54,055.56 USD
69 of 97	Phase II - Mobile Workstations: Open Lab/Page 3: Evolution Cord Access Port, Installed in Std Location (Top or Bottom) in Column, Includes Column Prep	F-8421-00-I	EA	5.50 USD	8 EA	44.00 USD
70 of 97	Phase II - Mobile Workstations: Open Lab/Page 3: Evolution 9 inch Colum Module - Starter - Single-sided - 84H x 30D x 72L - Includes: Painted Metal Trim, HD Leveling Casters X= Add (2) Front Leg Supports	FV10M843072-MH-X	EA	1,566.40 USD	4 EA	6,265.60 USD
71 of 97	Phase II - Mobile Workstations: Open Lab/Page 3: Evolution Undermount Brackets w/ Shelf - Single sided - 12D x 72L - Includes: Welded Lip (Qty 1)	FV57M031272-L1	EA	228.80 USD	8 EA	1,830.40 USD
72 of 97	Phase II - Mobile Workstations: Open Lab/Page 3: Evolution 9 inch Column Phenolic Resin Worksurface, Single-sided - 30D x 72L, Ext.	FV90T013072-0B-ABK	EA	1,023.00 USD	4 EA	4,092.00 USD

	Left & Right 1 inL - Includes: Athlon Black					
73 of 97	Phase II - Mobile Workstations: Open Lab/Page 3: Electrical, Flush Mount, Quad, Ground Fault Protected, Decora, 120V/20A Nema 5-20, Black - Includes: Evolution- Electrical Receptacle - Installed and Wired	FV-S658-6K-FVERIW	EA	162.80 USD	8 EA	1,302.40 USD
74 of 97	Phase II - Mobile Workstations: Open Lab/Page 3: MC-4 DWR 1 PLBD-33Hx22Dx18L	M46C332218-03	EA	1,824.90 USD	2 EA	3,649.80 USD
75 of 97	Phase II - Mobile Workstations: Open Lab/Page 3: 1"Thk X 18"L X 22"D Black Epoxy Resin Worktop	1822-EPOXY	EA	167.14 USD	2 EA	334.28 USD
76 of 97	Phase II - Mobile Workstations: Open Lab/Page 3: Power Cord, Twist Lock Plug, 4-Wire Dual-Circuit, 20A/120VAC, 96in ATOC	W-5624-96	EA	49.50 USD	4 EA	198.00 USD
77 of 97	Phase II - Mobile Workstations: Open Lab/Page 4: Dual Circuit Twist Lock	0624-1K	EA	65.45 USD	2 EA	130.90 USD
78 of 97	Phase II - Mobile Workstations: Open Lab/Page 4: Shower Emergency Vert Mounted	59380-010	EA	196.58 USD	1 EA	196.58 USD
79 of 97	Phase II - Mobile Workstations: Open Lab/Page 4: Evolution Cord Access Port, Installed in Std Location (Top or Bottom) in Column, Includes Column Prep	F-8421-00-I	EA	5.50 USD	32 EA	176.00 USD
80 of 97	Phase II - Mobile Workstations: Open Lab/Page 4: Evolution 9 Inch Column Module - Starter- Single-sided - 36H x 30D x 48L Includes: Painted Metal Trim , HD Leveling Casters	FV10M363048-MH-X	EA	1,329.35 USD	4 EA	5,317.40 USD
81 of 97	Phase II - Mobile Workstations: Open Lab/Page 4: Evolution 9 Inch Column Module - Starter- Single-sided - 36H x 30D x 72L Includes: Painted Metal Trim , HD Leveling Casters	FV10M363072-MH-X	EA	1,354.10 USD	4 EA	5,416.40 USD
82 of 97	Phase II - Mobile Workstations: Open Lab/Page 4: Evolution 9 Inch Column Module - Starter- Single-sided - 84H x 30D x 72L Includes: Painted Metal Trim , HD Leveling Casters	FV10M843072-MH-X	EA	1,566.40 USD	8 EA	12,531.20 USD
83 of 97	Phase II - Mobile Workstations: Open Lab/Page 4: Evolution Undermount Brackets w/ Shelf - Single-sided - 12D x 72L	FV57M031272-L1	EA	228.80 USD	16 EA	3,660.80 USD
84 of 97	Phase II - Mobile Workstations: Open Lab/Page 4: Evolution 9 inch Column Phenolic Resin Worksurface, Single-sided - 30D x 48L, Ext. Left & Right 1inL Includes : Athlon Black	FV90T013048-0B-ABK	EA	714.45 USD	4 EA	2,857.80 USD
85 of 97	Phase II - Mobile Workstations: Open Lab/Page 4: Evolution 9 inch	FV90T013072-	EA	1,023.00	12 EA	12,276.00

	Column Phenolic Resin Worksurface, Single-sided - 30D x 72L, Ext. Left & Right 1inL Includes : Athlon Black	0B-ABK		USD		USD
86 of 97	Phase II - Mobile Workstations: Open Lab/Page 4: Electrical , Flush Mount, Quad, Ground Fault Protected, Decora, 120V/20A Nema 5-20 Black - Includes: Evolution - Electrical Receptacle - Installed and Wired	FV-S658-6K-FVERIW	EA	162.80 USD	32 EA	5,209.60 USD
87 of 97	Phase II - Mobile Workstations: Open Lab/Page 4: MC-4 DWR 1 PLBD-33Hx22Dx18L	M46C332218-03	EA	1,824.90 USD	6 EA	10,949.40 USD
88 of 97	Phase II - Mobile Workstations: Open Lab/Page 4: 1"Thk X 18"L X 22"D Black Epoxy Resin Worktop	1822-EPOXY	EA	167.14 USD	6 EA	1,002.84 USD
89 of 97	Phase II - Mobile Workstations: Open Lab/Page 4: Ceiling Service Panel 24" x 24"	SC10M022424-00	EA	146.30 USD	1 EA	146.30 USD
90 of 97	Phase II - Mobile Workstations: Open Lab/Page 4: Power Cord, Twist Lock Plug, 4-Wire Dual-Circuit, 20A/120VAC, 96in ATOC	W-5624-96	EA	49.50 USD	14 EA	693.00 USD
91 of 97	Phase II - Mobile Workstations: Sequencing Room/Page 5: Evolution Cord Access Port, Installed in Std Location (Top or Bottom) in Column, Includes Column Prep	F-8421-00-I	EA	5.50 USD	6 EA	33.00 USD
92 of 97	Phase II - Mobile Workstations: Sequencing Room/Page 5: Evolution 9 inch Column Module - Starter - Single-sided - 36H x 30D x 72L - Includes: Painted Metal Trim, HD Leveling Casters X = Add (2) Front Leg Supporters	FV10M363072-MH-X	EA	1,354.10 USD	3 EA	4,062.30 USD
93 of 97	Phase II - Mobile Workstations: Sequencing Room/Page 5: Evolution 9 inch Column Phenolic Resin Worksurface, Single-sided - 30D x 72L, Ext. Left & Right 1inL - Includes: Athlon Black	FV90T013072-0B-ABK	EA	1,023.00 USD	3 EA	3,069.00 USD
94 of 97	Phase II - Mobile Workstations: Sequencing Room/Page 5: Electrical , Flush Mount, Quad, Ground Fault Protected, Decora, 120V/20A Nema 5-20 Black - Includes: Evolution - Electrical Receptacle - Installed and Wired	FV-S658-6K-FVERIW	EA	162.80 USD	6 EA	976.80 USD
95 of 97	Phase II - Mobile Workstations: Sequencing Room/Page 5: Power Cord, Twist Lock Plug, 4-Wire Dual-Circuit, 20A/120VAC, 96in ATOC	W-5624-96	EA	49.50 USD	3 EA	148.50 USD
96 of 97	Phase II - Mobile Workstations: Install: Install (20) mobile workstations and (8) mobile cabinets as indicated on the VWR drawings. Route electrical SO cords behind the modesty panels on the back of workstations to the electrical outlets on wall	PHASE 2	EA	10,861.11 USD	1 EA	10,861.11 USD

97 of 97	Payment Performance Bond	na	EA	3,136.78 USD	1 EA	3,136.78 USD
Total						212,255.28 USD

Billing Information	Billing Address
<p>To assure timely payment please e-mail invoices to the email provided in the bill to address. If the invoice is sent via email, please do not send a duplicate copy through the mail. Only if email is not an option then submit invoices to the billing address indicated in the "Billing Address" section. To inquire about electronic invoicing via cXML, CSV or PO flip through the supplier portal, e-mail abvendorhelp@tamu.edu.</p> <p>Invoice must include the PO/Reference number shown above.</p>	<p>Texas A&M AgriLife Research Disbursements ***Do Not Mail Invoices*** Email invoices to apinvoices@ag.tamu.edu 2147 TAMU College Station, TX 77843-2147 United States</p>